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1.0 INTRODUCTION 

 

1.1 Overview: 

 

 The U.S. Embassy Helsinki has a requirement for a contractor to replace certain wood floors 

in the Ambassador’s Residence at the U.S. Embassy in Helsinki.  The work will consist of: 

 

 All carpentry work and painting in the following rooms to be known as the Area of 

Work: 

 Small Dining Room 

 Butler’s Pantry 

 Corridor 

 Connection to Library 

 Demolition of existing wall coverings and trim as needed.  

 Provide and install two new doors and hardware.  Open existing wall and build new wall 

for renovated bathroom.  Provide and install new trim as needed.  Provide custom milled 

base molding for small dining room. 

 Security Door Removal 

 Demolition of existing security door and frame with minimal damage to 

existing structure. 

 Removal and disposal of door, frame, and hardware. 

 Existing trim will be removed by others prior to demolition. 

 Provide temporary protection as needed to assure no damage to other work.  All 

damages shall be corrected as a part of the work. 

 Paint walls and ceilings in all rooms.  Ceilings to be white.  Wall colors to be 

determined. 

 Provide temporary protection as needed to assure no damage to other work.  All 

damages shall be corrected as a part of the work. 

 All preparations and cleaning needed. 

 All work and supplies as needed for a complete project. 

 

1.2 The Embassy location is: 

 

 U.S. Embassy Helsinki 

 Itainen Puistotie 14 

 00140 Helsinki 

 

1.3 The Contracting Officer Representative (COR) shall be: 

 

 Kato Smith 

 Facility Manager 

 Phone 358 9 6162 5647 

 Cell 358 40 674 4062 

 Email SmithKD@State.gov 

 

1.4 All inspections will be requested through the COR. 
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2.0 GENERAL REQUIREMENTS 

 

2.1 The Contractor shall provide a quantity of construction personnel, equipment, materials, 

tools and supervision as needed to complete the services and technical requirements in 

the Statement of Work (SOW).  It is expected that the Contractor shall partner closely 

with Embassy personnel. 

 

2.2 The Contractor must have experience with patterned, hardwood floor installations and 

provide three references of previous work of this type. 

 

2.3 The Contractor shall designate and make available a representative to meet with the 

Contracting Officer’s Representative (COR) weekly to discuss the Progress Report, or 

other matters pertaining to the Project.  The contractor shall follow up all telephone 

conversations affecting the scope of work with an email summary of the conversation 

sent to the COR.   

 

2.4 All work shall be executed in a diligent manner in accordance with a negotiated firm 

fixed price and performance period.   

 

2.5 Normal Embassy work week is from Monday through Friday from 08:30 to 17:00.   

 

3.0 CONTRACT ADMINISTRATION 
 

3.1 The Contractor shall NOT conduct any work that is beyond this Statement of Work 

unless directed in writing by the CO.  Any work done by the Contractor beyond this 

SOW without direction from the Contracting Officer (CO) will be at the Contractor’s 

own risk and at no cost to the U.S. Government. 

 

3.2 Neither payment, or approval, nor acceptance of Contractor’s services under this contract 

by the Embassy shall be construed to operate as a waiver of any rights under this contract 

or any cause of action against the Contractor arising out of the performance of this 

contract. 

 

3.3 The Embassy has the right to inspect and test all services called for by the contract, to the 

extent practicable, at all times and places during the term of the contract.   

 

3.4 The COR, on behalf of the CO, has the authority to issue a temporary stop order during 

the execution of any particular phase of this SOW.  This authority may be executed when 

the Embassy requires time for official functions or is in possession of specific credible 

information indicating that the lives of Embassy personnel are immediately threatened 

and that the execution of the project will increase the Embassy's vulnerability.  The COR 

shall promptly notify the CO that work has been stopped. The Embassy may stop work 

on up to 10 occasions for full workdays during the project with 24 hours’ notice to the 

Contractor. The Embassy shall fund work stoppage for mission critical operations beyond 

10 days.  
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3.5 The CO has the right to terminate this contract for convenience at any Phase in whole, or 

from time to time, if the CO determines it is in the interest of the U.S. Government. 

 

4.0 RESPONSIBILITY OF THE CONTRACTOR 
 

4.1 The Contractor shall prepare and maintain a Project Schedule to address the cost and 

schedule for the project.  The Project Schedule is intended to document the entire project 

from beginning to end.   

 

4.2 Any cost associated with services subcontracted by the Contractor shall be borne by and 

be the complete responsibility of the Contractor under the fixed price of this contract.  

 

4.3 The Contractor shall be and remain liable to the USG in accordance with applicable US 

law for all damages to the Embassy caused by the Contractor's negligent performance of 

any of the services furnished under this contract.  The rights and remedies for the USG 

provided for under this contract are in addition to any other rights and remedies provided 

by US law. 

 

4.4 The Contractor’s senior representative shall be responsible for briefing COR on the status 

of the Work.  The Contractor shall have all the means to communicate with on-site 

personnel using state-of-the-art technologies for the industry including, but not limited to, 

electronic mail, World Wide Web, digitizing equipment, wireless phone or other means. 

 

4.5 The Contractor shall ensure that the overall program is executed smoothly, delivered on 

schedule, and within the project budget.  The Contractor shall coordinate the efforts of all 

sub-contractors to ensure successful completion of this program within schedule and cost. 

 

4.6 The Contractor shall clean the worksite at the end of each day and be responsible for all 

waste removal associated with their work. 

 

4.7 All unclassified drawings and unclassified documents must be returned to the COR at 

completion of the task order.  In addition, all documentation produced for this project 

shall become the property of the USG at the completion of the project.  

 

4.8 The Contractor is responsible for safety and shall comply with all local labor laws, 

regulations, customs and practices pertaining to labor, safety and similar matters.  The 

Contractor shall promptly report all accidents resulting in lost time, disabling, or fatal 

injuries to the COR. 

 

5.0 CONSTRUCTION SERVICES  
 

5.1 The Contractor shall survey the compound areas where construction will take place and 

become thoroughly familiarized with the existing conditions and conditions that will 

affect the construction. The Contractor shall ascertain all local permit requirements, 

licensing requirements, and the quality and availability of materials, sub-contractors, and 

equipment that may be needed to execute the contract. 
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5.2 The Contractor shall inspect and evaluate all available drawings and reports pertaining to 

the project.  The Contractor shall field verify all dimensions for construction relevant to 

the project.  

 

5.3 All materials and equipment incorporated into the project shall be brand new. The 

Contractor shall transport and safeguard all materials and equipment required for 

construction as instructed by the manufacturer’s instructions. 

 

5.4 The contractor shall include all transportation and installation costs in the bid price. 

 

5.5 The Contractor shall at all times keep the work area free from accumulation of waste 

materials.  Upon completing construction, the Contractor shall remove all temporary 

facilities and leave the project site in a clean and orderly condition acceptable to Post.  

Any repair of damage caused as a result of this project will be the responsibility of the 

Contractor. 

 

5.6 The Contractor shall maintain continuous usage of existing systems during construction, 

including providing temporary cooling units if necessary.   

 

5.7 Deliverables to Accompany Completion of Construction:  The Contractor shall provide 

one copy of the following to the COR:  

 

A. Contractor & Manufacturer’s Contact List. The Contractor shall provide a list 

containing contractor’s & manufacturers’ contact information for future repair and 

maintenance. 

B.  Maintenance Instructions.  Provide two copies to Embassy. 

C.  Manufacturers’ Warranty.  Provide two copies to Embassy. 

D.  One-year workmanship guarantee in writing covering all equipment, materials and 

labor in the event any workmanship or equipment items are found defective 

 

5.8 The Contractor shall provide operations and maintenance training on the system to Post 

staff.  Coordinate training periods with the COR in writing at least seven (7) business 

days in advance. 

 

6.0 PROJECT SCHEDULE 
 

6.1 The Contractor shall commence work under this contract promptly upon Notice to 

Proceed, execute the work diligently, and achieve final completion and acceptance of the 

project, including final cleanup of the premises and training of Post operations personnel, 

within the contract period specified.  

 

6.2 Milestones: 

 

 Pre-Bid Meeting    August 28, 2013 at 10:00 

 Bid Due Date    September 9, 2013 no later than 13:00 

 Beginning of work   September 16, 2013 
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 Completion of project   No later than November 1, 2013 

 

6.3 Notification of intent to attend pre-bid meeting must be submitted to 

SoderlinVA@state.gov more than 24 hours in advance for security clearances. 

 

6.4 Bids must be submitted in English and are due September 9, 2013 no later than 13:00.  

All bids to be submitted by email to SoderlinVA@state.gov. 

 

 

7.0 SECURITY CLEARANCES  
 

7.1 All people on site must get clearance from the Embassy Regional Security Officer prior 

to being allowed on site.  Because of the clearance requirement, the work to be performed 

under this contract requires that the Contractor, its employees and sub-contractors submit 

personnel information for review by the Embassy.  Information submitted by the 

Contractor will not be disclosed beyond the Embassy. 

 

7.2 The contractor shall submit this information including vehicle requirements within 5 days 

of the Notice to Proceed. 

 

8.0 PAYMENTS  
 

8.1 The Contractor shall provide a fixed fee, lump sum proposal to the CO for the work.  

  

8.2 The Contractor shall submit the invoice, with the appropriate backup documents to the 

COR. The COR will determine if the invoice is complete and proper as submitted.  The 

COR also will determine if billed services have been satisfactorily performed and if 

expenses billed are correct.  If it is determined that the amount billed is incorrect, the 

COR will within seven days, request the Contractor to submit a revised invoice. 

 

8.3 Payment terms are 30 days. 

 

8.4 The Contractor shall specifically identify his last invoice "Final Invoice”.  The Final 

invoice shall include the remaining payment claimed to be due under the basic contract 

and all modifications issued, if any.  The final invoice shall also include the Contractor's 

Release of Claims Certificate attached. 

 

 

 

END OF STATEMENT OF WORK 


